
 
 

 
  
PSD PS-391-001-75  LUSI XCS LARGE ANGLE DETECTOR MOVER. 
1 of 10  PROCUREMENT SPECIFICATOIN 
 

 
PROCUREMENT 
SPECIFICATION 
DOCUMENT (PSD) 

Doc. No. 
PS-391-001-75 

LUSI SUB-SYSTEM 
XCS 

 
LUSI XCS Large Angle Detector Mover 

Main Carrier Mover Subsystem  
Procurement Specification 

 
Prepared by:   
E. Bong Signature Date 
XCS System Manager   
   
Approved:   
Aymeric Robert Signature Date 
XCS Instrument Scientist   
   
Approved:   
Darren Marsh Signature Date 
Quality Assurance Manager   
   
Approved:   
Tom Fornek Signature Date 
LUSI System Manager   
   
   
   
   
   
   
   
   
    

 
Revision Date Description of Changes Approved 

R0 13April 09 Initial release  
    

    



 
L C L S  U L T R A F A S T  S C I E N C E  I N S T R U M E N T S  

_____________________________________________________________________________________________ 

 
 

 
 
PSD PS-391-001-70  LUSI XCS LARGE ANGLE DETECTOR MOVER 
2 of 10   PROCUREMENT SPECIFICATOIN 
 

 

Table of Contents 
1. Scope:.............................................................................................................................................................3 
2. SLAC Supplied Applicable Documents:...................................................................................................3 
3. Deliverables:..................................................................................................................................................3 

3.1. Vendor Supplied Hardware:................................................................................................................3 
3.2. Vendor Supplied Documentation: .....................................................................................................3 

3.2.1. Test and Inspection Data:........................................................................................................3 
3.2.2. Component Part Documentation: ..........................................................................................4 
3.2.3. User - Service – Maintenance Manuals: .................................................................................4 
3.2.3.1. Service Procedures – Intervals: ........................................................................................4 
3.2.3.2. Parts Lists: ...........................................................................................................................5 

3.3. SLAC Supplied Hardware: ..................................................................................................................5 
4. Overall Materials and Workmanship:........................................................................................................5 

4.1. Materials: ................................................................................................................................................5 
4.2. Workmanship: .......................................................................................................................................5 

5. Vendor Quality Assurance Program: ........................................................................................................5 
6. Progress Updates – Status Reviews: ..........................................................................................................5 

6.1. Progress updates: ..................................................................................................................................5 
6.2. Status Reviews:......................................................................................................................................6 

6.2.1. System Preliminary Status Review: .........................................................................................6 
6.2.2. System Final Status Review:.....................................................................................................6 

7. Inspection, Testing and Acceptance:.........................................................................................................7 
7.1. Vendor Based Test and Acceptance: .................................................................................................7 
7.2. Final Destination Acceptance: ............................................................................................................7 

8. Packing and Shipping: .................................................................................................................................7 
9. On-Site installation:......................................................................................................................................8 

9.1. Vendor Responsibilities: ......................................................................................................................8 
9.2. SLAC Responsibilities:.........................................................................................................................8 

10. Minimum Vendor Submittal Content Requirements:.............................................................................8 
11. Vendor Evaluation: ......................................................................................................................................9 

11.1. Technical Criteria:.................................................................................................................................9 
11.2. Past Performance Criteria:...................................................................................................................9 
11.3. Evaluation Panel Membership:...........................................................................................................9 

 



 
L C L S  U L T R A F A S T  S C I E N C E  I N S T R U M E N T S  

_____________________________________________________________________________________________ 

 
 

 
 
PSD PS-391-001-70  LUSI XCS LARGE ANGLE DETECTOR MOVER 
3 of 10   PROCUREMENT SPECIFICATOIN 
 

1. Scope: 
This document defines the requirements and responsibilities for the recipient of the winning bid of 
the procurement contract for design and construction of the Main Carrier Mover of the XCS Large 
Angle Detector Mover. 

Responsibilities for the successful bidder include engineering, design, fabrication, assembly, test, and 
installation of the Main Carrier Mover of the XCS Large Angle Detector Mover Main Carrier. 

A thorough understanding of the contents and meaning of SLAC supplied applicable documents, 
(ref; section 2) is assumed in the content of this document. 

The  technical  requirements  for  the  XCS Large  Angle  Detector  Mover  Main  Carrier  are  defined  in  
SLAC supplied documents that represent the complete request for proposal package. 

2. SLAC Supplied Applicable Documents: 
SP-391-001-31: “XCS Large Angle Detector Mover Engineering Specification” 
 
All SLAC documents, SLAC specifications, industry specifications and codes referenced in SP-
391-001-31 “XCS Large Angle Detector Mover Engineering Specification” shall be considered 
applicable to this document and included as content in request for quotation packages. 

3. Deliverables: 

3.1. Vendor Supplied Hardware: 
The vendor shall provide; complete, assembled, functional, the Main Carrier Mover subsystem of 
the Larger Angle Detector Mover meeting the technical and dimensional requirements as defined in 
SLAC document SP-391-001-31. 

The  delivered  Large  Angle  Detector  Mover  Main  Carrier  shall  include,  but  not  necessarily  be  
restricted to, all translation and rotation elements, motors, encoders, wiring and strain relieve. 

The vendor shall provide all personnel, materials, equipment, facilities and services required to 
complete engineering, design, documentation, fabrication, assembly and acceptance testing of the 
Large Angle Detector Mover Main Carrier. 

3.2. Vendor Supplied Documentation: 
All vendor supplied documentation shall be provided in English.  

3.2.1. Test and Inspection Data: 
The vendor shall provide hard copies of all assembly inspection and acceptance test data.  
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Assembly  inspection  data  shall  include  details  of  all  assembly  level  quality  control  checks  and  
information pertaining to the resolution of all non-conforming parts or assemblies.  

Acceptance test data shall include inspection hardware calibration and traceability information and 
all test measurement value data  

3.2.2. Component Part Documentation: 
Detailed documentation shall be provided of part features at a level of detail sufficient to fully 
describe the translation and rotation elements interfaces of the Main Carrier Mover subsystem as 
described inSP-391-001-31. 

“Sufficient detail” is defined as information adequate for the fabrication of components capable of 
interface mounting to vendor supplied elements. Such detail includes, but is not restricted to, hole 
pattern dimensions, hole size, hole type, feature position tolerances, and surface flatness.   

3.2.3. User - Service – Maintenance Manuals: 
The vendor shall provide two hardcopy user-service–maintenance manuals for the Main Carrier 
Mover subsystem. 

Each manual shall be identical and include, but not necessarily be limited to; 

A. Explicit reconfiguration work instructions  
B. Explicit reconfiguration checklist(s) 
C. Service instructions - procedures 
D. Suggested service intervals 
E. Suggested spare parts lists 
F. 3rd party (sub-contracted) component operation-maintenance-guarantee documentation. 
G. Hardware torque specifications 
H. Wiring diagrams 
I. Wire identification lists 
J. Translation / rotation element interface detail documentation. 
K. All applicable material safety data sheets (MSDS). 

3.2.3.1. Service Procedures – Intervals: 
Vendor provided service instruction documentation shall include, as applicable, but not necessarily 
be limited to; 

i. Vendor or subcontractor part or model number 
ii. Component quantities and installation location(s) 
iii. Itemized service task description (eg: “lubricate”, “calibrate”) 
iv. Explicit work instruction / task procedure 
v. Nominal adjustment or calibration values 
vi. Lubrication type and / or quantity. 
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3.2.3.2. Parts Lists: 
Part  lists  shall  include  both  vendor  and  3rd  party  (sub-contracted)  designed  and/or  fabricated  
components and consist of general component description, component part numbers, total 
quantities used and itemized installation locations. 

3.3. SLAC Supplied Hardware: 
SLAC shall provide the cabling trunk between the control racks and the Main Carrier Mover 
subsystem DIN connection blocks. 

4. Overall Materials and Workmanship: 

4.1. Materials: 
All parts and materials for the Diffractometer system shall be new and compatible with the 
performance requirements of this specification.  

No system, sub-system or part shall be reconditioned or remanufactured. 

4.2. Workmanship: 
The quality of all materials and workmanship supplied by the vendor shall be equal to that used in 
the best quality precision motion devices. Nothing in this specification or accompanying 
documentation shall be construed as a release of the vendor from exercising such craftsmanship, 
supervision, testing and quality assurance-control as would lead to the expectation of yielding a high 
quality product. 

5. Vendor Quality Assurance Program: 
The vendor shall provide evidence of an in place quality assurance program.  

SLAC reserves the right of approval of the vendor’s quality assurance plan to mitigate risk and 
provide objective evidence of the vendor’s manufacturing processes ability to produce components 
and assemblies that meet the established technical requirements.  

Vendor quality assurance may be verified by an on-site survey of the vendor’s facilities and processes 
by  a  SLAC  designated  quality  assurance  representative,  through  evaluation  of  the  vendor’s  quality  
assurance procedures or through evidence of acceptability of the vendor’s quality and inspection 
system to previous customers. 

6. Progress Updates – Status Reviews: 
Periodic progress updates and status reviews shall be conducted between SLAC direct and vendor 
personnel. 

6.1. Progress updates: 
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The vendor project manager, or designee, shall provide a written (E-mail, fax or hard copy) progress 
update to the SLAC project manager on a monthly basis for the duration of the contract.  

Status reports shall identify “critical path” components or tasks, any projected schedule variances 
and address any items of concern regarding technical issues with potential to impact schedule. 

6.2. Status Reviews: 
The SLAC project manager shall designate the members of each status review panel. A minimum of 
3 weeks notice shall be provided to all proposed attendees of the date and location of each status 
review.  Vendor  personnel  may  conduct  each  review  from  a  location  of  their  choosing.  SLAC  
personnel shall elect to attend each review in person or via teleconference at the discretion of SLAC 
project management. The vendor shall provide teleconference capability should circumstances 
require. 

6.2.1. System Preliminary Status Review: 
This review shall be conducted prior to, or before, 30 percent project complete. 

A minimum list of topics to be addressed at the system preliminary review are: 

a) Environmental and safety hazard identification assessment. 
b) Preliminary  design  of  the  Main  Carrier  Mover  subsystem  of  the  Larger  Angle  Detector  

Mover. 
c) Detailed component fabrication method. 
d) Preliminary motor / encoder requirements and specifications (supply loads, data input - 

output, etc…)  

6.2.2. System Final Status Review: 
This review shall be conducted at, or before, 70 percent project complete. 

A minimum list of topics to be addressed at the system preliminary review are: 

a) Environmental and safety hazard mitigations. 
b) Final design and documentation of the Main Carrier Mover subsystem of the Larger 

Angle Detector Mover. 
c) Final motor / encoder requirements and specifications  
d) Vendor based testing plan detailing location, methods and proposed metrology 

hardware. 
e) Preliminary SLAC sight installation procedures, requirements and testing plan. 
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7. Inspection, Testing and Acceptance: 
SLAC reserves the right to inspect any and all materials and parts used in the fabrication of the 
Diffractometer System. SLAC also reserves the right to onsite inspection of vendor facilities, 
procedures and tests engaged pursuant to the completion of the Main Carrier Mover subsystem.  

7.1. Vendor Based Test and Acceptance: 
The vendor shall conduct SLAC witnessed acceptance testing of the fully assembled Main Carrier 
Mover subsystem. The location of vendor based testing shall be at the discretion of the vendor 
subject to SLAC approval. 

SLAC shall provide written approval of test results, preliminary acceptance of the Main Carrier 
Mover subsystem (subject to SLAC site acceptance requirements, ref: section 7.2) and permission to 
ship hardware, within seven days of the completion of vendor based testing. 

All Main Carrier Mover subsystem hardware shall be available during acceptance testing. The Main 
Carrier Mover subsystem r shall be capable of testing in any configuration. 

The vendor shall provide written notification, to the SLAC project manager, of the acceptance test 
schedule a minimum of 8 weeks prior to the commencement of the tests. 

Any modifications to, or deviation from, previously accepted test location, procedures, schedule, or 
instrumentation shall be provided to the SLAC project manager a minimum of 4 weeks prior to the 
start of acceptance tests (ref section 9). 

SLAC supplied hardware employed in vendor based acceptance testing shall be provided FOB 
vendors receiving dock.  

Test instrumentation shall have documented pedigree and calibration history. 

7.2. Final Destination Acceptance: 
SLAC personnel shall perform a visual inspection of shipping containers upon receipt at SLAC 
facilities. Any visual packing container damage shall be cause for non-acceptance of damaged 
containers and hardware within.  

SLAC personnel shall not unpack shipping containers unless in the presence of vendor 
representative(s). 

All hardware shall receive visual inspection after unpacking and be officially accepted by SLAC upon 
confirmation of hardware okay. 

8. Packing and Shipping: 
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As insurance against complete loss or damage in transit, the Main Carrier Mover subsystem shall be 
disassembled and packaged in a appropriate number of separate containers prior to shipping. 
 
It  is  the  responsibility  of  the  vendor  to  construct,  or  have  constructed,  shipping  containers  
adequate to prevent against damage in transit. It is the responsibility of the vendor to mark said 
shipping containers with the required signage (lift points, “this side up”, etc.) adequate to prevent 
damage or loss in transit. 

9. On-Site installation: 

9.1. Vendor Responsibilities: 
It shall be the responsibility of the vendor, during installation at the final SLAC destination to: 

A. Uncrate the Main Carrier Mover subsystem and verify condition of hardware. 
B. Reassemble Main Carrier Mover subsystem at SLAC. 
C. Reconnect all cabling internal to translation and rotation elements. 
D. Verify component calibration, adjustment and alignment. 
E. Verify user–service manual work instruction and wiring diagram accuracy. 

9.2. SLAC Responsibilities: 
SLAC direct employees or SLAC contracted personnel shall: 

i. Install required port servers and power supplies. 
ii. Provide cabling from the control racks to the Diffractometer DIN blocks. 
iii. Complete interconnect of vendor provided power, data and control cabling to terminal 

location per vendor supplied wiring diagrams.  

10.  Minimum Vendor Submittal Content Requirements: 
The successful Bidder shall provide to SLAC, as part of the response to request for quotation: 
 

a) Explicit acceptance of technical requirements for motion accuracy, repeatability, 
resolution and stability of the Main Carrier Mover subsystem as established in 
engineering specification document SP-391-001-31, or explicitly proposed alternative 
requirements where acceptance is not forthcoming. 

b) Explicit acceptance of motion control requirement (motor and encoder) as established 
in engineering specification requirement document SP-391-001-31, or explicitly 
proposed alternative requirements where acceptance is not forthcoming. 

c) Preliminary acceptance of component dimensions as shown in engineering specification 
requirement document SP-391-001-31, or proposed revisions or alternative designs. 

d) Any exceptions to other technical requirements as established in engineering 
specification document SP-391-001-30 or alternative proposals. 

e) Evidence of in place quality assurance program. 
f) Past performance submittal (ref section 11.2) 
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g) Preliminary vendor-based testing plan. 
h) Proposed guarantee 
i) Proposed baseline contract schedule including status review and acceptance test 

intervals. 
j) Cost 

 
Acceptance of all technical and dimensional specifications and requirements is not a prerequisite for 
a successful offer. 

Technical specifications and requirements, as established in engineering specification document SP-
391-001-31, not specifically denied in vendor’s proposal shall be considered accepted.  

Where the technical or dimensional requirements are not accepted by the vendor, the vendor is 
strongly encouraged to supply alternative specifications, requirements or solutions. 

11.  Vendor Evaluation: 

11.1. Technical Criteria: 
All vendor’s proposals shall be evaluated to the following technical criteria in descending order of 
importance: 

A. Proposed Main Carrier Mover subsystem elements motion accuracy, repeatability, 
resolution and stability (ref SP-391-001-31). 

B. Proposed translation and rotation elements dimensions. 
C. Quality assurance declarations 
D. Schedule submittals 
E. Guarantee submittals 

11.2. Past Performance Criteria: 
Included in each vendor’s proposal package shall be a submittal establishing past performance. 

Past performance submittals should include a list of three previous contracts that have been awarded 
to the vendor of approximately the same, or more difficult/stringent, technical complexity and 
motion requirements. 

Submittals shall include: 

a) contract title 
b) contract number 
c) data of award 
d) client’s name, address and affiliation 
e) approximate contract value 

11.3. Evaluation Panel Membership: 
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SLAC reserves the right to appoint, remove or replace the members of any and all evaluation panels 
established in regard to the LUSI XCS Main Carrier Mover subsystem procurement.  


	Table of Contents
	1. Scope:
	2. SLAC Supplied Applicable Documents:
	3. Deliverables:
	3.1. Vendor Supplied Hardware:
	3.2. Vendor Supplied Documentation:
	3.2.1. Test and Inspection Data:
	3.2.2. Component Part Documentation:
	3.2.3. User - Service – Maintenance Manuals:
	3.2.3.1. Service Procedures – Intervals:
	3.2.3.2. Parts Lists:
	3.3. SLAC Supplied Hardware:
	4. Overall Materials and Workmanship:
	4.1. Materials:
	4.2. Workmanship:
	5. Vendor Quality Assurance Program:
	6. Progress Updates – Status Reviews:
	6.1. Progress updates:
	6.2. Status Reviews:
	6.2.1. System Preliminary Status Review:
	6.2.2. System Final Status Review:
	7. Inspection, Testing and Acceptance:
	7.1. Vendor Based Test and Acceptance:
	7.2. Final Destination Acceptance:
	8. Packing and Shipping:
	9. On-Site installation:
	9.1. Vendor Responsibilities:
	9.2. SLAC Responsibilities:
	10.  Minimum Vendor Submittal Content Requirements:
	11.  Vendor Evaluation:
	11.1. Technical Criteria:
	11.2. Past Performance Criteria:
	11.3. Evaluation Panel Membership:

